

**PLAN HOLDER LIST**  
**Irvine Ranch Water District (As of 12/15/11)**  
PR 10822- Newport Blvd. Domestic Water Main Relocation  
Bids December 19, 2011 at 2:00 P.M. PST

| Plan Holder  | Date            | Documents Received<br>(Indicate Qty.) |           |    | Delivery Method |        | Addeen. No. 1 |
|--|-----------------|---------------------------------------|-----------|----|-----------------|--------|---------------|
|  |                 | Full-Size                             | Half-Size | CD | Pick-Up         | Fed-Ex | 2/15/11       |
| Reed Construction Data – Laura Penn<br>The Inaugural Strategic Partner of the AIA<br>Portland, OR 97218<br>P: 800-232-3175 F: 678-680-0876<br><a href="mailto:laura.penn@reedbusiness.com">laura.penn@reedbusiness.com</a> | 12/15/11<br>FTB |                                       |           |    |                 |        | E-mailed      |
| Orange County Win Waterworks Matt Tirre<br>2030 E. Walnut<br>Fullerton, CA 92831<br>P: 714 996-6299 F: 714 996-1599<br><a href="mailto:matirre@winwaterworks.com">matirre@winwaterworks.com</a>                            | 12/14/11        | 1                                     |           |    | X               |        | E-mailed      |
| <b>R&amp;D Mechanical Supply</b><br>David Wells<br>1955 Sampson Ave. #103<br>Corona, CA 92879<br>P: 951 278 2161 F: N/A<br><a href="mailto:davidw@rdmech.com">davidw@rdmech.com</a>  | 12/12/11        |                                       | 1         |    | X               |        | E-mailed      |
| <b>Western Water Works Supply Co.</b> Josh Olivas<br>5831 Pine Ave.<br>Chino Hills, CA 91709<br>P: 909 597 7000 F: 909 597 7050<br><a href="mailto:j.olivas@wwwsco.com">j.olivas@wwwsco.com</a>                            | 12/08/11        |                                       | 1         |    | X               |        | E-mailed      |
| <b>AGC –Plan Room</b><br>Pat Brown<br>4355 Ruffin Rd., Suite 1032<br>San Diego, CA 92123<br>P: 858 635-9000 F: 858 874-8569<br><a href="mailto:pbrown@agcsd.org">pbrown@agcsd.org</a>                                      | 12/06/11        |                                       |           |    | E-mailed        |        |               |

**PLAN HOLDER LIST**  
**Irvine Ranch Water District (As of 12/15/11)**  
PR 10822- Newport Blvd. Domestic Water Main Relocation  
Bids December 19, 2011 at 2:00 P.M. PST

| Plan Holder   | Date                   | Documents Received<br>(Indicate Qty.) |           |    | Delivery Method |        | Addeen. No. 1 |
|---|------------------------|---------------------------------------|-----------|----|-----------------|--------|---------------|
|   |                        | Full-Size                             | Half-Size | CD | Pick-Up         | Fed-Ex | 2/15/11       |
| <b>Ferguson Waterworks</b><br>Matt Segerstrom<br>1315 Santiago St<br>Santa Ana, Ca 92701<br>714 920-7551 F: 714 547-4205<br><a href="mailto:matt.segerstrom@ferguson.com">matt.segerstrom@ferguson.com</a>              | 12/05/11               | 1                                     |           |    | X               |        | E-mailed      |
| <b>Well Supply Company</b><br>Jerry Canada<br>1313 E. Hunter Ave.<br>Santa Ana, CA 92705<br>P: 714 542-0711 F: 714 542 4570<br><a href="mailto:jerry@wellssupply.com">jerry@wellssupply.com</a>                         | 11/30/11               | 1                                     |           |    | X               |        | E-mailed      |
| <b>HD Supply Water Works</b><br>Jeffrey Jones<br>3132 Westminster Ave.<br>Santa Ana, CA 92703<br>714 265 8905 714 265 8951<br><a href="mailto:jeffrey.jones@hdasupply.com">jeffrey.jones@hdasupply.com</a>              | 11/30/11               |                                       | 1         |    | X               |        | E-mailed      |
| <b>L&amp;S Construction, Inc.</b><br>Elton Welham<br>674 North Batavia Street<br>Orange, CA 92877-0101<br>P: 951 738-8211 F: 951 738-8215<br><a href="mailto:ewelham@LSConstruction.net">ewelham@LSConstruction.net</a> | 11/30/11               |                                       | 1         | 1  | X               |        | E-mailed      |
| <b>I sq. ft. Plan Room</b><br>Melisa B.<br>4500 Lake Forest Drive, Suite 502<br>Cincinnati, Oh 45242<br>P: 800 364 2059 F: 513 645-8005<br><a href="mailto:sandiegoplanroom@iSqFt.com">sandiegoplanroom@iSqFt.com</a>   | 11/23/11<br>Electronic | 1                                     |           |    |                 |        | E-mailed      |

**PLAN HOLDER LIST**  
**Irvine Ranch Water District (As of 12/15/11)**  
PR 10822- Newport Blvd. Domestic Water Main Relocation  
Bids December 19, 2011 at 2:00 P.M. PST

| Plan Holder  | Date     | Documents Received<br>(Indicate Qty.) |           |    | Delivery Method |        | Adde. No. 1 |
|--|----------|---------------------------------------|-----------|----|-----------------|--------|-------------|
|  |          | Full-Size                             | Half-Size | CD | Pick-Up         | Fed-Ex | 2/15/11     |
| <b>Steve Bubalo Construction</b><br>Noel Moore<br>128 East Live Oak Ave.<br>Monrovia, CA 91016<br>P: 926 574-7570 F 926 574-7642<br><a href="mailto:noel.sbcc@yahoo.com">noel.sbcc@yahoo.com</a>   | 11/22/11 |                                       | 1         |    |                 | X      | E-mailed    |
| <b>Sully-Miller Contracting Co.- Ray Sanchez</b><br>135 S. State College Blvd., Suite 400<br>Brea, CA 92801<br>P: 714 578-9600 F: 714 578-9672<br><a href="mailto:Rsanchez@sully-miller.com">Rsanchez@sully-miller.com</a>                       | 11/22/11 | 1                                     |           |    |                 | X      | E-mailed    |
| <b>Paulus Engineering, Inc.</b><br>Eric Franzen<br>2871 E. Coronado St.<br>Anaheim, Ca 92806<br>P: 714 632-3975 F: 714 632-9792<br><a href="mailto:Efranzen@paulusengineering.com">Efranzen@paulusengineering.com</a>                            | 11/21/11 | 1                                     |           |    |                 | X      | E-mailed    |
| <b>Leatherwood Construction Inc.</b><br>Bob Kawai<br>17050 Bushard Street, Suite 213<br>Fountain Valley, CA 92708<br>P: 714 593-6575 F: 714 593-6576<br><a href="mailto:leatherwoodconstruction@yahoo.com">leatherwoodconstruction@yahoo.com</a> | 11/21/11 | 1                                     | 1         |    | X               |        | E-mailed    |